

1. DISPLAYED PHASING IS CONCEPTUAL. IN NATURE AND IS PENDING FINAL ELECTRICAL CONNECTIONS TO BUILDINGS. AS ELECTRICAL DESIGN IS COMPLETED, PHASING WILL BE ADJUSTED ACCORDINGLY.
2. CONTRACTOR SHALL PRIORITIZE SUBSTANTIAL COMPLETION OF SITE WORK AND RESTORATION OF ALL WORK AROUND THE MAIN QUAD. PREFERRED COMPLETION TIME IS BY MID-AUGUST 2025 WITH REQUIRED COMPLETION BY SEPTEMBER 3, 2025.
3. CONTRACTOR SHALL MINIMIZE DISTURBANCES TO PEDESTRIAN WALKWAYS ALONG QUAD.



REVISIONS	Desc:	
	No.	Date
	Designed	J.N.B.
	Drawn	J.N.B.
	Reviewed	R.M.R.
	Scale	1"=60'
	Project No.	2301466
	Date	2/21/2025
	Issued for:	
	ISSUED FOR BID	